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1.0 BACKGROUND: 
 
The Government has begun the process of moving to implement shared corporate services 
within the public sector, to reduce the cost of administrative functions and to improve 
efficiency. A shared corporate service represents the combining of service activities across 
different organisations, to improve efficiency and service delivery for internal customers. 
Shared services are operational strategy designed to reduce cost and eliminate repetition of 
effort. When you congregate functions over time, you gain efficiencies because you really 
are specialised in these areas, and you can move much faster... and when you group them of 
course, you have economies of scale and overall cost savings.  
 
The Government is committed to enhancing the efficiency, quality and cost effectiveness of 
public services. An action plan for public sector transformation has been approved to include: 
Merging, divesting, and outsourcing government functions which are better performed by the 
private sector; the introduction of shared services including human resources; strengthen the 
financial reporting requirements on those entities that remain; and ensure, where required, 
that well-structured transition plans are in place.  In order to achieve these objectives a 
Transformation Implementation Unit (TIU) has been established at the Ministry of Finance 
and the Public Service.  Among the initiatives currently being undertaken by the TIU is the 
implementation of the Human Resources Shared Services Centre (HRSSC).  
 
Through the TIU the GOJ has approved the implementation of a shared services 
implementation plan that will see the following services being delivered from one strategic 
point:  
 Huan Resources 
 Internal Audit 
 Asset Management 
 PR & Communications  
 Finance & Accounting 

 
The model rests on employing i) automation, ii) improving service standards iii) creating 
scope for professional development iv) remove duplications and consolidating of functions v) 
pooling resources vi) streamlining service delivery in the selected disciplines. The aim is to 
have efficiency in spending and leaner operations in government with the resultant savings in 
respect of operational and administrative costs. With more efficient operations increased 
output and performance within the public sector would become a standard expectation. 
 
2.0. INTRODUCTION: 
 
Successive Jamaican Governments have recognised the critical need for public sector reform 
and have initiated programmes with that objective, beginning with the Administrative 
Reform Programme in 1984. The state has been sensitive to public concerns about the level 
of efficiency, responsiveness and customer service in the public sector and has been 
concentrating its attention on remedying the situation. Closely aligned to the strong and 
decisive emphasis on improving customer service in the public sector is the concept of 
“Managing for Results”. According to the Medium-Term Action Plan of 2008-2012, the 
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concept relates to efficiency enhancement and probity in the utilisation of financial and 
human resources. Managing for Results, involves “the adoption of modern financial, audit, 
planning and monitoring systems; greater decentralisation of management decision-making; 
improving human resource management and performance-enhancing management systems 
targeting efficiency savings, as well as improving value for money.” 

The implementation of shared services arrangements for human resource management in the 
Public Sector is not only in the context of the implementation of shared corporate services; 
but also, HR Transformation. HR transformation seeks to build on the strengths that exist and 
transform areas required to build capacities and capabilities in the Public Sector. The HR 
vision is for a “Public Sector HR function that promotes fairness, equity and development to 
enable sustainable growth through excellence in people.”  

 
In order to achieve this vision, the HR Operating Model that is currently being looked at has 
been adapted from the David Ulrich Human Resources (HR) Model. It is within this context 
that shared services arrangements for human resource management are intended to be 
implemented in the form of the HR Shared Services Centre (HRSSC). The Ulrich Model has 
three main pillars, the Centres of Expertise, the HR Business Partners and the HRSSC.  
 
The HRSSC is responsible to provide select transactional, administrative and operational 
services powered by an enterprise based Human Resources Management Information System 
(MyHR+) technology platform and other attendant enabling technology. Ministries, 
Departments and Agencies are to be transitioned into the HR Shared Services arrangements 
on a scheduled phased basis guided by the implementation of the MyHR+ enabling 
technology platform. At this time, the TIU is actively seeking to finalize arrangements for the 
ICT requirements identified during High Level and Detailed Designs, which will support the 
HRSS model of operations and be of sufficient scope and scale to also support the other GoJ 
Shared Services functions.  
 
The Government of Jamaica (GOJ) outlined a policy for Public Sector Transformation 
including the establishment of the Public Sector Transformation Implementation Unit (TIU) 
in January 2017 to spearhead implementation. The vision of a transformed public sector is 
a modern public service that is fair, values people, and delivers high quality services 
consistently. 

The transformation programme is being funded by the Inter-American Development Bank 
(IDB) over six years and aims to address quality, cost, and efficiency of public services in 
Jamaica. The programme is being executed by the Ministry of Finance and the Public 
Service and has two main components: (1) Enhancing Quality of Public Services; and (2) 
Enhancing Efficiency in Public Spending. 

The programme focuses on five critical areas of service delivery in the first phase. These 
include: (i) the introduction of shared corporate services (SCS) in seven operational areas; 
(ii) wage bill management to reduce the wage bill to GDP ratio to nine percent; (iii) human 
resource management (HRM) transformation; (iv) public sector efficiency and ICT; and (v) 
rationalisation of public bodies. 
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Under Component 2 of this programme, the SCS sub-component will address the first three 
of five challenges listed below:  

i. the underutilization of Information and Communication Technologies (ICT) across 
the public sector;  

ii. attaining standardized and effective processes to access public services; 
iii. attaining a workforce mix and structure through well thought out strategies to retain 

and attract top talent, manage labor costs within the legislated target and create career 
paths that will make the public service an employer of choice;  

iv. the high number of public bodies in existence and lack of adherence to the 
accountability framework; and 

v. limited capacity to implement public sector reform initiatives.    
 
The implementation of SCS is a major pillar of the public sector transformation agenda and 
is expected to optimize the provision of corporate services through improvements in quality 
and removal of duplication of functions across Ministries, Departments and Agencies 
(MDAs).  It is expected to resolve/mitigate issues of operational inefficiencies, high overhead 
costs and waste. The initiative will create the conditions to allow MDAs to concentrate their 
efforts and resources on their core functions, and it will allow for a focus on continuous 
improvement and maximizing performance outcomes across the public sector.  
 
The implementation of Shared Services is expected to improve the quality and 
simultaneously reduce the cost associated with the provision of corporate services, including 
the transactional costs of these supporting services by pooling resources in MDAs into a 
single entity to attain the benefits of economies of scale. The Ministry is therefore seeking 
the services of a Business Analyst to support this process.  
 
This activity which is spearheaded by the PSTIU is being sponsored by the Strategic Public 
Sector Transformation Programme (SPSTP). 
 
 
2.1. Strategic Public Sector Transformation Project (SPSTP)  
 
This is a project that is financed through a loan from the World Bank and is being 
implemented by the Ministry of Finance and the Public Service (MOFPS).  The Project 
Development Objective (PDO) is to strengthen public resource management and support 
selected public sector institutions in facilitating a more enabling environment for private 
sector growth. The project has five (5) main components: 
 
Component I.   : Strengthening the Public Investment Management System (PIMS) 
Component II.  : Strengthening the Budget Preparation Process and Results Based  
                    Budgeting (RBB) 
Component III.  : Adaptive Public Sector Approaches to Promote Fiscal Sustainability 
Component IV.  : Strengthening Property Tax Compliance and Administration. 
Component V.   : Fostering Industrial Growth and Trade Facilitation 
Component VI.  : Project Management 
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Executing Agency and Beneficiary 
The executing agency is the Ministry of Finance and the Public Service (MOF&PS), and is 
also the main beneficiary of many of the activities proposed by the Loan. The Project 
Implementation Unit (PIU) has been established within the MOFPS and is responsible for 
implementing the project. Institutional arrangements have been designed and an 
implementation support plan is in place to ensure that, if capacity problems arise, these will 
be addressed promptly. MOF&PS will coordinate activities across other beneficiaries of the 
Project which are mainly executive agencies and divisions spread across Ministries.  
 
This assignment is being supported under Component III of the SPSTP. 
 
 
3.0.  OBJECTIVE OF THE ASSIGNMENT: 
 
To provide technical support through the assimilation of business needs and client needs, for 
the implementation of shared corporate services within the public sector. Successful 
completion of the assignment will take into account execution across seven functional areas, 
to accomplish the following: 

i. Data collection and analysis for gaining in-depth knowledge of business processes. 
ii. Creation of written and visual outputs to communicate business requirements that 

proves how business solutions will meet business needs.  
iii. Decision-making concerning newly developed processes and systems, their 

implementation and integration. 
iv. Collaboration with user communities and technical teams to evaluate whether the 

delivered solutions meet business needs.  
 
 
4.0. SCOPE OF WORK 
 
The scope of work to be performed by the Business Analyst will include:  
 

i. Documenting, reviewing and analysing business processes to facilitate the 
identification of business systems requirements throughout the project lifecycle. 

ii. Facilitating business process reviews to identify process inefficiencies or gaps in 
capability. 

iii. Developing the requirements package to include business use cases, stakeholder 
requirements and business requirements, in order to capture functional and non-
functional requirements. 

iv. Overseeing and providing hands-on support for the implementation of new or 
redesigned processes. 

v. Developing and conducting training courses/workshops and training materials to 
support process management. 

vi. Preparing and delivering presentations to business stakeholders and user groups.  
vii. Preparing detailed documentation in the form of reports and process diagrams. 

viii. Defining strategies to address issues in the client environment that could impede 
successful project implementation.  
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ix. Participating in the review of product testing results to ensure conformance to 
requirements and standards.  

x. Assisting in the preparation of detailed implementation and product transition plans. 
xi. Reviewing User Acceptance Test (UAT) Strategy, Test Plan and test cases to provide 

direction for effective execution. 
xii. Assisting with the coordination of UAT activities and participating in peer-review of 

UAT test results.  
xiii. Preparing user manuals and assisting in the preparation of user procedures manuals. 
xiv. Managing project responsibilities including the development of project 

documentation, enforcement of project timelines and identification of project risks. 
xv. Prepare and submit reports on work progress as directed. 

xvi.       Perform any other relevant duties as may be assigned by the Programme Manager 
Shared Corporate Services.  

 
 

5.0. METHODOLOGY 
 
The Business Analyst is expected to apply accepted and proven business analysis tools, 
techniques and methodologies for carrying out this assignment. Methodologies consistent 
with the International Institute of Business Analysis (IIBA) or Project Management Institute 
(PMI) will be acceptable for enabling project success. The Business Analyst will be required 
to deliver to the timescales set out in the Project Plan for defining business requirements and 
ensuring that the expected business benefits are realised. 
 
6.0. KEY DELIVERABLES AND RESPONSIBILITIES SCHEDULE  

The MOF&PS requires that the following standards be adhered to in the submission of 
documents: 

i. Use language appropriate for a non-technical audience; 
ii. Be comprehensive, properly formatted and well presented; 

iii. Provide justifications for recommendations made; 
iv. A draft of all key outputs is to be submitted and presented to the Executive 

Director, TIU for discussion and approval;  
v. All reports must show evidence of consultation and research; 

vi. The conduct of operations must be client cantered and aimed at achieving the 
levels of efficiency and effectiveness desired in the public service.  

Annual Deliverable Schedule  

No. Deliverable Head HR Shared 

Services 

Recommendation for 

Approval 

TIU Executive 

Director Approval 

1 Inception Report including 
Workplan/Method Statement  

 

Yes Yes 
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No. Deliverable Head HR Shared 

Services 

Recommendation for 

Approval 

TIU Executive 

Director Approval 

2 Business Analysis Plan 
 

Yes Yes 

3 Business Case  
 

Yes Yes 

4 Business Requirements Specification 
 

Yes Yes 

5 Functional and Non-Functional 
Specifications 
 

Yes Yes 

6 Training materials Yes Yes 

7 User manuals Yes Yes 

8 Agreed sections of user procedures 
manuals  
 

Yes Yes 

9 Technical support as detailed in the SOW 
and as scheduled in the project plan 

Yes Yes 

10 Project Management Reports, detailing 
actions as detailed in the SOW and as 
scheduled in the project plan

Yes Yes 

11 End of Project Report Yes Yes 

 

6.2. Reporting 

The Consultant will report to the Programme Manager Shared Corporate Services.  
All deliverables and/or reports will be reviewed and accepted by the Programme Manager  
Shared Corporate Services, based on defined and agreed performance standards for delivery 
 and approved by the Executive Director TIU. The Consultant will be required to work  
closely with the Quality Manager, Test Analyst as well as other specialists involved with the  
Project. Progress reports as agreed are to be submitted to the Technical Coordinator 
Component III, SPSTP. Approval for payment will be under the signature of the Project  
Manager, SPSTP. 
 
 
7.0. CHARACTERISTICS OF THE CONSULTANCY: 
 

Type of Consultancy:  Individual
Duration of Contract 12 months 
Date Required November 2019
Supervisory Responsibility This position has no supervisory 

responsibilities. 
 

Place of Work:  MOF&PS, office accommodation located in 
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Kingston, Jamaica
Work Environment This job operates in a professional office 

environment. This role routinely uses standard 
office equipment such as computers, phones, 
photocopiers, filing cabinets and fax 
machines. 
This is a full-time position and hours of work 
are generally Monday through Friday, 8:30 
a.m. to 5:00 p.m. Some weekend or evening 
hours may be necessary. 

Expected Contacts Internal: Work stream Leads and project 
consultants; Staff within the MOF&PS as well 
as relevant contacts on the SPSTP as needed. 
External: Relevant Staff of MDAs; Funding 
Agency; other stakeholders

Type of Contract:    Fixed Price Contract
Payment Responsibility MOFPS, SPSTP Project Office; Payments 

 made in equal monthly instalments 
 based on the delivery of reports. 

Travel Travel is anticipated to other Government 
entities within the Kingston Metropolitan Area 
normally and outside of the Kingston 
Metropolitan Area on occasion.  

NB: The contract amount includes all costs related to undertaking the consultancy. 

 
7.1. Variations  

All proposed changes to the assigned functions and performance standards must be discussed 
with the Programme Manager and approved by the Executive Director, TIU as well as, 
endorsed by the Technical Coordinator Component III and accepted by the Project Manager 
SPSTP as advised by the Procurement Specialist, SPSTP. 

 

8.0. CONDITIONS 

The Consultant will be provided with the tools & resources to undertake this assignment; office 
space as necessary, will be provided as detailed in these TOR. All materials and documents 
accessed during the conduct of this consultancy remains the property of the MOF&PS and is 
not authorized for use by the consultant for any other purpose than for the effective conduct of 
the assignment, unless expressly authorized in writing by the Financial Secretary. Terms of 
engagement shall be as detailed in the contract of engagement. 
 
 
9.0. QUALIFICATIONS, EXPERIENCE & COMPETENCIES: 
 
 First degree in Management Information Systems, Information Technology and 

Management, Business Administration, Business Management or other related field 
from a recognised University; 

 Certification in business analysis would be an advantage. 
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 Three or more years’ experience in business process analysis/improvement, 
requirements engineering, user acceptance testing or quality assurance.  

 Professional experience in any of the functional areas in focus would be 
advantageous. 

 Proven track record of managing and working effectively within multi‐disciplinary 
project teams. 

 
 Required Skills and Competencies: 

i. Excellent proficiency in business analysis, business process mapping and requirements 
engineering. 

ii. Excellent ability to apply business analysis methodologies, best-practices and standards. 
iii. Excellent skills in requirements documentation, tracing, auditing and validation. 
iv. Excellent analytical skills with reporting and data analysis. 
v. Excellent critical-thinking and problem-solving skills.  

vi. Excellent written and oral communication skills. 
vii. Strong skills in project management and ability to adhere to project timelines. 

viii. Strong ability to multitask along with a meticulous working style. 
ix. Strong interpersonal and relationship-building skills. 
x. Strong process modelling and management skills. 

xi. Ability to undertake systems modeling and development. 
xii. Ability to cope well under pressured working conditions.  

xiii. Ability to manage resources in order to achieve challenging output targets. 
xiv. Ability to manage and work in a multi-cultural environment and in a team. 
xv. Comprehensive awareness of the nature of the issues regarding business processes in the 

public sector and the impact on the delivery of customer services.  

 
10.0. EVALUATION CRITERIA: 
 
Qualification         15% 

Relevant certification       10% 

Required competence:       20% 

Items i-iii         5% 

Items iv-vii         5% 

 Items viii - xii          5% 

Items xiii-xv         5%  

Interview         40% 

Minimum 3 references with at least 2 being professional    15% 

 


