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Consultancy  

______________________ 
3D Designer 

(Multimedia Content Specialist) 
 

1. Background: 
 
The Jamaica Music Museum (JaMM) a special project of the Institute of Jamaica, Jamaica’s 
premier cultural institution established in 1879 for the “encouragement of literature, science 
and art”.  JaMM showcases an array of archival material; from rare musical recordings and oral 
histories of Jamaican music greats and the lesser known figures to musical scores, photographs, 
films, research files, business records, personal correspondence and musical instruments that 
belonged to eminent Jamaican musicians. Unfortunately, since 2010 JAMM has no permanent 
infrastructure or designated space to properly house and preserve its wide cadre of artefacts. 
The development project has been significantly slow due to IOJ’s ability to secure funds for 
additional staff, subvention, programmes and the construction of the building. These 
limitations have significantly undermined the JAMM capacity to reach its full potential locally 
and internationally.  

However in 2017, the parent Ministry, Culture, Entertainment, Gender and Sport instructed the 
IOJ to proceed with the rehabilitation of an old building owned by IOJ to facilitate the first 
phase of the JAMM. This building is located at 8 East Street, Downtown Kingston.  

The Strategic Public-Sector Transformation Project:  

The preparatory phase and associated pre-investment activities for this project will be funded 
by the Strategic Public Sector Transformation Project under the Public Investment and 
Evaluation Fund.  
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The Government of Jamaica (GOJ) has received loan financing from the International Bank for 
Reconstruction and Development (IBRD) towards the cost of the Strategic Public-Sector 
Transformation Project (SPSTP). The Project Development Objective (PDO) is to strengthen 
public resource management and support selected public sector institutions in facilitating a 
more enabling environment for private sector growth. The project has 6 components divided 
into 2 thematic areas.  

The first thematic area of the proposed intervention seeks to reinforce fiscal discipline and 
revenue enhancement through four main components: (a) Strengthening the Public Investment 
Management System (PIMS); (b) Strengthening the Budget Preparation Process and Results 
Based Budgeting (c) Adaptive Public-Sector Approaches to Promote Fiscal Sustainability and 
Project Management; (d) Modernizing of the Accountant General’s Department. 

The second thematic area seeks to support those institutions that sit at the interface between 
the public and private sectors: Bureau of Standards of Jamaica (BSJ) through component 5, 
Fostering Industrial Growth and Trade Facilitation, that will support strategic public-sector 
institutions essential to creating an enabling environment for the private sector. The 
management of the project makes up the sixth component. 

Under   Component  1 ‘Strengthening the Public Investment Management System (PIMS), the 
Project will support the Designing of a fund for the funding of pre-investment financial and 
economic analysis and post-investment evaluations of the Borrower’s public investments; and 
(ii) carrying out: (A) pre-investment financial and economic analysis of the Borrower’s proposed 
public investments to identify priority public investments based on the Borrower’s long-term 
development agenda; and (B) post-investment evaluations of the effectiveness of the 
Borrower’s completed public investments. 

 

2. Key Objective of the Consultancy  
 
The IOJ requires a Multimedia designer to create visual representations of the Jamaica Music 
Museum building and gallery spaces. This is not limited to 2D and 3D images of exterior and 
interior spaces but a 360 Spherical Virtual Tour of the Exhibition Gallery, a 3D Animated Virtual 
Tour video of the Exhibition Gallery and a promotional materials. 
 

3. Description of the Assignment  
The Consultant is required to work in collaboration with the Director/Curator to: 
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• Produce Draft and final 2D and 3D images of interior spaces for the exhibition 
• Present 360 Spherical Virtual Tour of the Exhibition Gallery using images provided by the 

Exhibition Designer  
• Provide 3D Animated Virtual Tour video of the Exhibition spaces 
• Create promotional content for print and social media platforms 
• Use the content provided by the Gallery Designer to create multimedia content. 

 

4. Scope of Work  
The Consultant shall provide the professional services as described below.  
 

• 3D Renderings  
o The consultant will provide still images of the final proposed construction up to 1920 

pixels wide by up to 1080 pixels high. The Consultant will be responsible for printing 
images and obtaining aerial photography for use in renderings if required.  

o Provide still renderings in jpeg format (jpg). (Other formats may be provided if 
required). The Renderings will include the elements from the drawings provided by 
the Exhibition designer. Any details not provided in the original drawings or 
expressed in the initial written scope, may be created later for inclusion in the final 
Renderings. The consultant will use best judgment, when deemed necessary, to 
represent the structures where and when detailed information is not provided by 
the IOJ. 

o Utilize library materials and models to represent the future planned vegetation and 
to populate the scene with common elements (such as cars, people, and hardscape 
elements, etc.) The Consultant may elect to provide pictures to be used as materials 
for objects in the scene. These images MUST first be approved for use by 
Director/Curator.  

o Present a set of final images (soft copy) for approval after making agreed specified 
corrections and/or changes to the draft images. 

o Provide promotional content (for brochure, flyer, video etc.) 
 

• 3D Animation  
o Consultant will create an animation between 90 - 120 seconds comprised of several 

10-20 sec sequences. (Final production may be longer than 120 secs) All sequences 
will be created to maximize the viewer's perspective and provide the greatest 
degree of understanding of the project's design in the amount of time available, 
while limiting the viewer's perspective to the boundaries of the property. Animated 
sequences will avoid showing any land outside of the project's property line.  
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o Consultant will provide the IOJ with a draft version of the 120 second animation 
sequence to review. The IOJ may  revise, within reason agreed by parties, any 
elements of the sequence which were overlooked or elements which do not 
conform to the architectural &/or design data provided. A limited number of colours 
and textures may be altered after the draft animation submission, at the request of 
the IOJ.  

o Present a final animation for approval by the IOJ after making all specified 
corrections and/or changes to the draft animation,  

o The Consultant will be responsible for post-production effects, within reason, such 
as text, background music and simple video effects.  

o Prepare the final animation with the highest possible standard with regard to the 
amount of detail and will be prepared as a DVD- Video in NTSC format with simple 
but elegant DVD menus. 

o Provide promotional content(brochure, flyer, video etc)  
 

5. Deliverables  
 

The consultant will be required to prepare the following documents as the key deliverables for 
payment: 

 
DELIVERABLES DESCRIPTION OF DELIVERABLES TIMELINE 

 Work plan  

The plan will outline the sequence of 
activities, the resources required, and 
the timeline for activities  that will be 
done by the consultant in order to 
achieve the stated objective. 

 
 

Submitted two (2) 
weeks after  
signing of contract 

  Progress Report  

The report will detail the efforts 
that have been made at the 
midpoint of the assignment and 
outline any challenges faced with 
the assignment and the 
necessary steps that need to be 
taken to remove any bottleneck 
to the implementation. 
 
 

7 weeks after 
signing of the 
contract 
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DELIVERABLES DESCRIPTION OF DELIVERABLES TIMELINE 

 Draft  Documents 

 
The consultant will provide drafts 
of the : 

● 2D and 3D images of interior 
spaces for each diorama   

● 360 Spherical Virtual Tour of 
the Exhibition Gallery using 
panoramic images  

● 3D Animated Virtual Tour video 
of the Exhibition Gallery 

● Promotional  Content 
(brochure, flyer, video etc.) 

 
Eleven (11) 
weeks after 
signing of the 
contract 

 Final Documents 
 

The consultant will provide the 
approved: 

● 2D and 3D images of interior 
spaces for each diorama   

● 360 Spherical Virtual Tour of 
the Exhibition Gallery using 
panoramic images  

● 3D Animated Virtual Tour video 
of the Exhibition Gallery 

● Promotional Content 
(brochure, flyer, video etc.) 

 

2 weeks prior 
the end of the 
contract 

 
 

6. Qualification 
 

Individual consultant must have:  
• At least 5 years’ experience in exhibit/display design and fabrication  
• A Minimum Bachelor of Arts in Communication, Design, Architecture or related field.  
• Knowledge of mechanical, electronic and audio visual equipment  
• Working knowledge of basic computer software programs, i.e., Microsoft Word, Excel, 

Outlook or Outlook Express, and expertise in Adobe Creative Suite: Illustrator, 
Photoshop, and proficiency with AutoCAD or other computer assisted design software  
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7. Contract Period  
 

The work to be completed under the consultancy will be implemented over a period of four (4) 
Months or the parties in writing may subsequently agree on any other period. It is expected  
that the Consultant will begin the consultancy once the contract has been signed. The work  
schedule for the contract period is expected to be submitted within two weeks of contract 
being signed.  
 

8. Payment Schedule 
 
The deliverables shall be paid in the following manner 
 

DELIVERABLES/ACTIVITIES/TASKS TIMELINE 

•  Work plan  
                     10%       

•  Progress Report  30% 

• Draft Documents  30% 

• Final Documents 
 

30% 
20%  

 
 

9. Reporting  
The Consultant shall report to the Director/Curator.  
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